

**Environmental Impact Statement
City of Scandia, Minnesota
Zavoral Property Mining and Reclamation Project
Cost and Fees**

APPENDIX B

Description of Service/Deliverable	Total Hours	Total Labor Cost
Project Management and Communications		
1.0 - Project Management	64	\$ 10,940
2.0 - Internal and External Communications	292	\$ 48,710
Project Management and Communications Totals	356	\$ 59,650
EIS Preparation Tasks		
3.0 - Cover Sheet	1	\$ 135
4.0 - Project Summary, Table of Contents, List of Preparers, and Project Description	10	\$ 1,520
5.0 - Permits and Approvals	6	\$ 980
6.0 - Description of Proposed Alternatives	75	\$ 11,998
7.0 - Environmental, Economic, and Sociological Impacts	1,412	\$ 162,502
8.0 - Mitigation Measures	30	\$ 5,014
9.0 - Preparation of a Draft EIS	92	\$ 13,780
10.0 - Public Meeting, Draft EIS	52	\$ 7,840
11.0 - Response to Public Comments	58	\$ 8,370
12.0 - Final EIS	36	\$ 4,580
13.0 - EIS Adequacy Hearing	30	\$ 4,550
EIS Preparation Tasks Totals	1,802	\$ 221,269
Total Labor Hours/Cost	2,158	\$ 280,919
Total Other Direct Costs		\$ 34,254
Includes driller cost (\$24,000) to conduct up to 72-hour pump test (See Work Plan- Task 7.8).		
Total Project Hours/Costs	2,158	\$ 315,173

Notes:

Detailed listings of team members, titles, and project roles are shown on the following estimate detail sheets.